

Details of Contracts concluded during the Month of June- 2018

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last Date of receipt of tender	Nos. of tender s recd.	Nos. and names of parties qualified after technical evaluation	Nos. and name of parties not qualified after technical evaluat ion	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No.& Date	Name of Contrator	Value of Contract Rs.	Scheduled date of completion of supplies
1	RFP for appointment of vendor for providing Building Management Services (BMS) at DC- Belapur & DR- Chennai IDBI/PCell/RFP/1 7-18/043	RFP	27-Mar-18	Two bid	09-Apr-18	3	Prudent Controls Pvt. Ltd Vertiv Energy Pvt. Ltd.	Prashant Engineeri ng Corporatio n	Yes	IDBI/PO/Prudent /18-19/099 dt 20 June 2018	Prudent Controls Pvt. Ltd.	35,46,297.00	One Year from the Date of PO.